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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

     STATE/FEDERAL AID NO: ESTP-K051(1)     CONTRACT TIME :  131  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ESTP-K051(1)

     HSIP INTERSECTION IMPROVEMENTS TO INCLUDE WIDENING,

     REALIGNMENT, RESURFACING AND TRAFFIC SIGNAL MODIFICATIONS.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/12/12 to vendor DAVID A BRAMBLE, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,096,132.92    112.3231% 100.0000%

   1    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $       975,874.62    100.0000%  89.0289%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     1,010,044.09    103.5014%  92.1461%

   3    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,093,216.41    112.0243%  99.7339%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,124,306.12    115.2101% 102.5702%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,145,386.89    117.3703% 104.4934%

   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     1,186,818.18    121.6158% 108.2732%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP INTERSECTION IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    4200.00000        4200.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                5792.000  CY   |      10.25000       59368.00|      21.75000      125976.00|      10.75000       62264.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 130.000  CY   |      16.00000        2080.00|       0.50000          65.00|      18.00000        2340.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 407.000  CY   |      15.25000        6206.75|       1.00000         407.00|      13.75000        5596.25

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    5000.00000        5000.00|    3300.00000        3300.00|    2975.00000        2975.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 250000                  25.000  CY   |      14.75000         368.75|      10.00000         250.00|      21.75000         543.75

  SEDIMENT REMOVAL                        |                             |                             |

0070 251000                2339.000  LF   |       2.35000        5496.65|       0.50000        1169.50|       2.15000        5028.85

  SILT FENCE                              |                             |                             |

0080 252000                   1.000  EACH |     135.00000         135.00|     150.00000         150.00|     115.00000         115.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 252002                   6.000  EACH |     165.00000         990.00|     150.00000         900.00|     120.00000         720.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 254000                  69.000  TON  |      48.50000        3346.50|      50.00000        3450.00|      40.00000        2760.00

  STONE CHECK DAM                         |                             |                             |

0110 268000                  75.000  TON  |      31.50000        2362.50|      35.00000        2625.00|      39.00000        2925.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1789.000  CY   |      37.50000       67087.50|       5.00000        8945.00|      40.50000       72454.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 401645                 881.000  TON  |      82.75000       72902.75|      76.50000       67396.50|      84.00000       74004.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0140 401648                 537.000  TON  |      71.00000       38127.00|      67.50000       36247.50|      76.75000       41214.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0150 401651                1151.000  TON  |      90.00000      103590.00|      75.00000       86325.00|      80.50000       92655.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |

0160 401663                1068.000  TON  |      68.50000       73158.00|      72.00000       76896.00|      68.00000       72624.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0170 612021                 330.000  LF   |      44.00000       14520.00|      53.00000       17490.00|      34.00000       11220.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0180 612022                  32.000  LF   |      48.00000        1536.00|     103.00000        3296.00|      56.00000        1792.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0190 612529                 395.000  LF   |       3.50000        1382.50|       3.00000        1185.00|       4.50000        1777.50

  PIPE VIDEO INSPECTION                   |                             |                             |

0200 614002                  30.000  LF   |      35.00000        1050.00|      30.00000         900.00|      51.50000        1545.00

  GALVANIZED CORRUGATED STEEL PIPE, 15",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0210 617002                   2.000  EACH |     650.00000        1300.00|     475.00000         950.00|     925.00000        1850.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0220 617003                   1.000  EACH |     820.00000         820.00|     630.00000         630.00|    1000.00000        1000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0230 701010                 315.000  LF   |      25.00000        7875.00|      17.25000        5433.75|      20.25000        6378.75

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0240 701011                 482.000  LF   |      21.00000       10122.00|      19.50000        9399.00|      22.75000       10965.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0250 701022                  90.000  LF   |      24.50000        2205.00|      17.25000        1552.50|      20.25000        1822.50

  IPCC CURB & GUTTER, TYPE 3-8            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 701028                 499.000  LF   |      24.50000       12225.50|      17.25000        8607.75|      20.25000       10104.75

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0270 705001                2197.000  SF   |       5.50000       12083.50|       4.70000       10325.90|       6.00000       13182.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0280 705002                1290.000  SF   |       6.25000        8062.50|       5.25000        6772.50|       6.35000        8191.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0290 705007                  44.000  SF   |      29.00000        1276.00|      30.00000        1320.00|      32.50000        1430.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0300 708051                   2.000  EACH |    2250.00000        4500.00|    2500.00000        5000.00|    2265.00000        4530.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0310 712005                  57.000  SY   |      42.00000        2394.00|      58.50000        3334.50|      37.25000        2123.25

  RIPRAP, R-4                             |                             |                             |

0320 713003                  57.000  SY   |       5.50000         313.50|       2.00000         114.00|       3.00000         171.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0330 718511                   1.000  EACH |    2800.00000        2800.00|    6150.00000        6150.00|    4250.00000        4250.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0340 727015                   5.000  EACH |     240.00000        1200.00|     450.00000        2250.00|     265.00000        1325.00

  MONUMENTS                               |                             |                             |

0350 732002                5856.000  SY   |       4.50000       26352.00|       0.10000         585.60|       3.75000       21960.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0360 733002                3130.000  SY   |       3.00000        9390.00|       2.00000        6260.00|       2.25000        7042.50

  TOPSOILING, 6" DEPTH                    |                             |                             |

0370 734013                8986.000  SY   |       0.35000        3145.10|       0.26000        2336.36|       0.35000        3145.10

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735534                8392.000  SY   |       1.35000       11329.20|       0.53000        4447.76|       0.50000        4196.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0390 735535                 594.000  SY   |       2.75000        1633.50|       1.80000        1069.20|       2.15000        1277.10

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0400 743004                  30.000  EADY |      85.00000        2550.00|      75.00000        2250.00|      58.25000        1747.50

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743005                 150.000  EADY |      42.50000        6375.00|       5.00000         750.00|      35.00000        5250.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0420 743006               15450.000  EADY |       0.35000        5407.50|       0.25000        3862.50|       0.20000        3090.00

  PLASTIC DRUMS                           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/12

                                                                                                                   PAGE : 001 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 743010                 300.000  EADY |     125.00000       37500.00|     125.00000       37500.00|     115.00000       34500.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 743057                 960.000  HOUR |      40.83000       39196.80|      40.83000       39196.80|      40.83000       39196.80

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0450 743066                 192.000  HOUR |      60.62000       11639.04|      60.62000       11639.04|      60.62000       11639.04

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0460 743504                  26.000  EACH |     135.00000        3510.00|     120.00000        3120.00|      90.00000        2340.00

  WARNING SIGNS                           |                             |                             |

0470 743524                   8.000  EACH |     125.00000        1000.00|      65.00000         520.00|     175.00000        1400.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0480 744506                   4.000  EACH |    1950.00000        7800.00|    2500.00000       10000.00|    2795.00000       11180.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0490 744520                  17.000  EACH |     800.00000       13600.00|     775.00000       13175.00|     865.00000       14705.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0500 744523                   2.000  EACH |    1100.00000        2200.00|    1250.00000        2500.00|    1390.00000        2780.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0510 745524                2050.000  LF   |       5.00000       10250.00|       3.85000        7892.50|       4.25000        8712.50

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0520 745527                3075.000  LF   |       9.75000       29981.25|      10.00000       30750.00|      11.25000       34593.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745528                 145.000  LF   |       7.25000        1051.25|       5.50000         797.50|       6.25000         906.25

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0540 745535                  18.000  LF   |       2.35000          42.30|     150.00000        2700.00|       1.50000          27.00

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0550 745543                1215.000  LF   |      46.00000       55890.00|      31.40000       38151.00|      34.75000       42221.25

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0560 745544                3463.000  LF   |       5.50000       19046.50|       5.00000       17315.00|       4.35000       15064.05

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0570 745545                  50.000  LF   |       5.75000         287.50|       6.15000         307.50|       5.50000         275.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 745547                 665.000  LF   |       2.35000        1562.75|       2.20000        1463.00|       2.35000        1562.75

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 746513                3265.000  LF   |       1.15000        3754.75|       1.20000        3918.00|       1.25000        4081.25

  CABLES, 1/#8 AWG                        |                             |                             |

0600 746515                1195.000  LF   |       1.80000        2151.00|       1.75000        2091.25|       1.90000        2270.50

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0610 746516                   1.000  EACH |    1025.00000        1025.00|     900.00000         900.00|     945.00000         945.00

  SERVICE INSTALLATION                    |                             |                             |

0620 746517                   6.000  EACH |    2800.00000       16800.00|    2700.00000       16200.00|    2960.00000       17760.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0630 746714                   2.000  EACH |    1450.00000        2900.00|     800.00000        1600.00|     875.00000        1750.00

  ELECTRIC SERVICE ON WOOD POLE           |                             |                             |

0640 746774                 350.000  LF   |      13.50000        4725.00|      10.00000        3500.00|      11.00000        3850.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0650 746778                   1.000  EACH |      95.00000          95.00|     210.00000         210.00|     195.00000         195.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  ABOVEGROUND                             |                             |                             |

0660 746779                   1.000  EACH |     125.00000         125.00|     240.00000         240.00|     195.00000         195.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  UNDERGROUND                             |                             |                             |

0670 746816                   8.000  EACH |     100.00000         800.00|     200.00000        1600.00|     140.00000        1120.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

0680 746847                   9.000  EACH |    2350.00000       21150.00|    2100.00000       18900.00|    2290.00000       20610.00

  POLE BASE, TYPE 3                       |                             |                             |

0690 746850                   2.000  EACH |     725.00000        1450.00|     825.00000        1650.00|     915.00000        1830.00

  POLE BASE, TYPE 4                       |                             |                             |

0700 746852                   6.000  EACH |     975.00000        5850.00|    1040.00000        6240.00|    1150.00000        6900.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 747505                   3.000  EACH |     250.00000         750.00|     450.00000        1350.00|     290.00000         870.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0720 747506                   3.000  EACH |     985.00000        2955.00|    1550.00000        4650.00|    1700.00000        5100.00

  CABINET BASE                            |                             |                             |

0730 747508                   1.000  EACH |    9650.00000        9650.00|   11500.00000       11500.00|   12575.00000       12575.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0740 748015                 978.000  SF   |       3.50000        3423.00|       4.20000        4107.60|       4.80000        4694.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0750 748019               12600.000  LF   |       0.30000        3780.00|       0.17000        2142.00|       0.25000        3150.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0760 748027                 387.000  LF   |       2.75000        1064.25|       3.20000        1238.40|       2.50000         967.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0770 748530                 992.000  SF   |       3.35000        3323.20|       0.50000         496.00|       3.75000        3720.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0780 748548               12081.000  LF   |       0.68000        8215.08|       0.41000        4953.21|       0.50000        6040.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0790 749687                  65.000  EACH |      97.00000        6305.00|      67.00000        4355.00|      39.75000        2583.75

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0800 749688                   6.000  EACH |      48.75000         292.50|     130.00000         780.00|      79.50000         477.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0810 749690                  90.000  SF   |      14.50000        1305.00|      20.00000        1800.00|      19.75000        1777.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0820 758000                 597.000  SY   |      14.75000        8805.75|      20.00000       11940.00|      10.25000        6119.25

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0830 759006                   5.000  EAMO |    1850.00000        9250.00|    1100.00000        5500.00|    2100.00000       10500.00

  FIELD OFFICE, TYPE III                  |                             |                             |

0840 760504                4338.000  LF   |       1.65000        7157.70|       1.55000        6723.90|       1.15000        4988.70

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

0850 760507               19998.000  SYIN |       0.70000       13998.60|       0.75000       14998.50|       0.85000       16998.30

  PROFILE MILLING, HOT-MIX                |                             |                             |

0860 762001                3626.000  LF   |       1.25000        4532.50|       1.10000        3988.60|       1.75000        6345.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0870 762002                  50.000  LF   |       9.00000         450.00|       4.00000         200.00|      10.00000         500.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0880 763000                          LUMP |   35000.00000       35000.00|   50000.00000       50000.00|   31000.00000       31000.00

  INITIAL EXPENSE                         |                             |                             |

0890 763500                          LUMP |   40000.00000       40000.00|   10000.00000       10000.00|   15000.00000       15000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0900 763501                          LUMP |   29500.00000       29500.00|   28000.00000       28000.00|   12000.00000       12000.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0930 746889                   7.000  EACH |     825.00000        5775.00|     700.00000        4900.00|     757.00000        5299.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0940 746594                   7.000  EACH |     450.00000        3150.00|     400.00000        2800.00|     420.00000        2940.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

     SECTION TOTALS                       |           $     1,096,132.92|           $       975,874.62|           $     1,010,044.09

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,096,132.92|           $       975,874.62|           $     1,010,044.09

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/12

                                                                                                                   PAGE : 001 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP INTERSECTION IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|   22500.00000       22500.00|   30000.00000       30000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                5792.000  CY   |      11.00000       63712.00|      10.62000       61511.04|      16.00000       92672.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 130.000  CY   |      20.00000        2600.00|      11.84000        1539.20|      20.00000        2600.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 407.000  CY   |      27.00000       10989.00|      16.49000        6711.43|      20.00000        8140.00

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |   10000.00000       10000.00|    6700.00000        6700.00|   11000.00000       11000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 250000                  25.000  CY   |      27.00000         675.00|      14.75000         368.75|      25.00000         625.00

  SEDIMENT REMOVAL                        |                             |                             |

0070 251000                2339.000  LF   |       1.50000        3508.50|       1.78000        4163.42|       1.60000        3742.40

  SILT FENCE                              |                             |                             |

0080 252000                   1.000  EACH |     275.00000         275.00|     150.49000         150.49|     265.00000         265.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 252002                   6.000  EACH |     200.00000        1200.00|     156.25000         937.50|     210.00000        1260.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 254000                  69.000  TON  |      35.00000        2415.00|      51.87000        3579.03|      65.00000        4485.00

  STONE CHECK DAM                         |                             |                             |

0110 268000                  75.000  TON  |      35.00000        2625.00|      35.96000        2697.00|      45.00000        3375.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1789.000  CY   |      40.00000       71560.00|      49.74000       88984.86|      55.00000       98395.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 401645                 881.000  TON  |      74.75000       65854.75|      88.65000       78100.65|      82.00000       72242.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0140 401648                 537.000  TON  |      73.75000       39603.75|      79.11000       42482.07|      74.00000       39738.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0150 401651                1151.000  TON  |      71.25000       82008.75|      81.10000       93346.10|      75.00000       86325.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |

0160 401663                1068.000  TON  |      67.50000       72090.00|      79.75000       85173.00|      66.00000       70488.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 612021                 330.000  LF   |      39.00000       12870.00|      48.70000       16071.00|      57.00000       18810.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0180 612022                  32.000  LF   |      75.00000        2400.00|      64.15000        2052.80|      70.00000        2240.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0190 612529                 395.000  LF   |       3.00000        1185.00|       4.31000        1702.45|       4.00000        1580.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0200 614002                  30.000  LF   |      60.00000        1800.00|      37.95000        1138.50|      50.00000        1500.00

  GALVANIZED CORRUGATED STEEL PIPE, 15",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0210 617002                   2.000  EACH |     675.00000        1350.00|     765.54000        1531.08|     865.00000        1730.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0220 617003                   1.000  EACH |    1000.00000        1000.00|     915.39000         915.39|     990.00000         990.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0230 701010                 315.000  LF   |      21.00000        6615.00|      18.77000        5912.55|      22.00000        6930.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0240 701011                 482.000  LF   |      23.75000       11447.50|      20.00000        9640.00|      22.00000       10604.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0250 701022                  90.000  LF   |      50.00000        4500.00|      18.77000        1689.30|      22.00000        1980.00

  IPCC CURB & GUTTER, TYPE 3-8            |                             |                             |

0260 701028                 499.000  LF   |      21.00000       10479.00|      18.77000        9366.23|      22.00000       10978.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0270 705001                2197.000  SF   |       4.00000        8788.00|       5.48000       12039.56|       4.75000       10435.75

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0280 705002                1290.000  SF   |       8.75000       11287.50|       5.86000        7559.40|       5.85000        7546.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0290 705007                  44.000  SF   |      45.00000        1980.00|      30.18000        1327.92|      30.00000        1320.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0300 708051                   2.000  EACH |    3000.00000        6000.00|    2346.89000        4693.78|    2300.00000        4600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0310 712005                  57.000  SY   |      30.00000        1710.00|      37.54000        2139.78|      60.00000        3420.00

  RIPRAP, R-4                             |                             |                             |

0320 713003                  57.000  SY   |      10.00000         570.00|       7.60000         433.20|       4.00000         228.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0330 718511                   1.000  EACH |    6400.00000        6400.00|    4900.00000        4900.00|    2700.00000        2700.00

  CURB/SIDEWALK OPENING                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 727015                   5.000  EACH |     300.00000        1500.00|     250.13000        1250.65|     370.00000        1850.00

  MONUMENTS                               |                             |                             |

0350 732002                5856.000  SY   |       8.00000       46848.00|       7.57000       44329.92|       4.00000       23424.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0360 733002                3130.000  SY   |       5.00000       15650.00|       4.67000       14617.10|       2.80000        8764.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0370 734013                8986.000  SY   |       0.65000        5840.90|       0.64000        5751.04|       0.27000        2426.22

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735534                8392.000  SY   |       1.80000       15105.60|       1.99000       16700.08|       0.55000        4615.60

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0390 735535                 594.000  SY   |       2.00000        1188.00|       2.21000        1312.74|       1.80000        1069.20

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0400 743004                  30.000  EADY |      92.00000        2760.00|      70.05000        2101.50|      75.00000        2250.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743005                 150.000  EADY |      45.00000        6750.00|      20.04000        3006.00|      10.00000        1500.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0420 743006               15450.000  EADY |       0.25000        3862.50|       0.16000        2472.00|       0.30000        4635.00

  PLASTIC DRUMS                           |                             |                             |

0430 743010                 300.000  EADY |     100.00000       30000.00|      37.58000       11274.00|     100.00000       30000.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 743057                 960.000  HOUR |      40.83000       39196.80|      40.83000       39196.80|      40.83000       39196.80

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0450 743066                 192.000  HOUR |      60.62000       11639.04|      60.62000       11639.04|      60.62000       11639.04

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0460 743504                  26.000  EACH |     260.00000        6760.00|     129.33000        3362.58|     140.00000        3640.00

  WARNING SIGNS                           |                             |                             |

0470 743524                   8.000  EACH |     150.00000        1200.00|      70.05000         560.40|     175.00000        1400.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0480 744506                   4.000  EACH |    2000.00000        8000.00|    2036.96000        8147.84|    3495.00000       13980.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0490 744520                  17.000  EACH |     860.00000       14620.00|     872.98000       14840.66|     715.00000       12155.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/12

                                                                                                                   PAGE : 001 -12

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 744523                   2.000  EACH |    1040.00000        2080.00|    1056.20000        2112.40|    1035.00000        2070.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 745524                2050.000  LF   |       4.25000        8712.50|       4.31000        8835.50|       3.70000        7585.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0520 745527                3075.000  LF   |      11.70000       35977.50|      11.86000       36469.50|       9.45000       29058.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745528                 145.000  LF   |       8.50000        1232.50|       8.62000        1249.90|       5.00000         725.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0540 745535                  18.000  LF   |       1.60000          28.80|       1.62000          29.16|       2.00000          36.00

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0550 745543                1215.000  LF   |      47.80000       58077.00|      48.50000       58927.50|      23.30000       28309.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0560 745544                3463.000  LF   |       8.50000       29435.50|       8.62000       29851.06|       3.85000       13332.55

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0570 745545                  50.000  LF   |      10.00000         500.00|       5.82000         291.00|      11.00000         550.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0580 745547                 665.000  LF   |       3.20000        2128.00|       3.23000        2147.95|       3.70000        2460.50

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0590 746513                3265.000  LF   |       1.30000        4244.50|       1.29000        4211.85|       0.85000        2775.25

  CABLES, 1/#8 AWG                        |                             |                             |

0600 746515                1195.000  LF   |       1.35000        1613.25|       1.35000        1613.25|       1.05000        1254.75

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0610 746516                   1.000  EACH |    1275.00000        1275.00|    1293.31000        1293.31|    2200.00000        2200.00

  SERVICE INSTALLATION                    |                             |                             |

0620 746517                   6.000  EACH |    2575.00000       15450.00|    2613.56000       15681.36|    3875.00000       23250.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0630 746714                   2.000  EACH |     800.00000        1600.00|     808.32000        1616.64|    2120.00000        4240.00

  ELECTRIC SERVICE ON WOOD POLE           |                             |                             |

0640 746774                 350.000  LF   |       8.75000        3062.50|       8.89000        3111.50|      22.00000        7700.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0650 746778                   1.000  EACH |     150.00000         150.00|      75.44000          75.44|     175.00000         175.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  ABOVEGROUND                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 746779                   1.000  EACH |     200.00000         200.00|      80.83000          80.83|     285.00000         285.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  UNDERGROUND
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 746816                   8.000  EACH |      55.00000         440.00|      53.89000         431.12|     135.00000        1080.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

0680 746847                   9.000  EACH |    2600.00000       23400.00|    2640.51000       23764.59|    2010.00000       18090.00

  POLE BASE, TYPE 3                       |                             |                             |

0690 746850                   2.000  EACH |     750.00000        1500.00|     765.21000        1530.42|     635.00000        1270.00

  POLE BASE, TYPE 4                       |                             |                             |

0700 746852                   6.000  EACH |     920.00000        5520.00|     934.42000        5606.52|     630.00000        3780.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 747505                   3.000  EACH |     160.00000         480.00|     161.66000         484.98|     135.00000         405.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0720 747506                   3.000  EACH |     910.00000        2730.00|     921.48000        2764.44|     265.00000         795.00

  CABINET BASE                            |                             |                             |

0730 747508                   1.000  EACH |   16700.00000       16700.00|   17028.59000       17028.59|    4600.00000        4600.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0740 748015                 978.000  SF   |       4.25000        4156.50|       4.31000        4215.18|       4.50000        4401.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0750 748019               12600.000  LF   |       0.20000        2520.00|       0.20000        2520.00|       0.23000        2898.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0760 748027                 387.000  LF   |       3.20000        1238.40|       3.23000        1250.01|       2.50000         967.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0770 748530                 992.000  SF   |       4.25000        4216.00|       4.31000        4275.52|       3.40000        3372.80

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0780 748548               12081.000  LF   |       0.42000        5074.02|       0.42000        5074.02|       0.48000        5798.88

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0790 749687                  65.000  EACH |     125.00000        8125.00|      86.22000        5604.30|      80.00000        5200.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0800 749688                   6.000  EACH |     200.00000        1200.00|      86.22000         517.32|      80.00000         480.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0810 749690                  90.000  SF   |      10.00000         900.00|      19.40000        1746.00|      13.00000        1170.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0820 758000                 597.000  SY   |      11.75000        7014.75|       8.99000        5367.03|      21.00000       12537.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

  ETC.
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 759006                   5.000  EAMO |    1500.00000        7500.00|    1902.33000        9511.65|    2500.00000       12500.00

  FIELD OFFICE, TYPE III                  |                             |                             |

0840 760504                4338.000  LF   |       0.95000        4121.10|       0.97000        4207.86|       0.60000        2602.80

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

0850 760507               19998.000  SYIN |       0.55000       10998.90|       1.02000       20397.96|       0.95000       18998.10

  PROFILE MILLING, HOT-MIX                |                             |                             |

0860 762001                3626.000  LF   |       1.35000        4895.10|       1.29000        4677.54|       1.50000        5439.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0870 762002                  50.000  LF   |      10.00000         500.00|       5.39000         269.50|       4.00000         200.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0880 763000                          LUMP |   20000.00000       20000.00|   41700.00000       41700.00|   73000.00000       73000.00

  INITIAL EXPENSE                         |                             |                             |

0890 763500                          LUMP |   32000.00000       32000.00|   10800.00000       10800.00|   28000.00000       28000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0900 763501                          LUMP |   20000.00000       20000.00|   10800.00000       10800.00|   25000.00000       25000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0930 746889                   7.000  EACH |     900.00000        6300.00|     905.32000        6337.24|    1270.00000        8890.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0940 746594                   7.000  EACH |     500.00000        3500.00|     458.05000        3206.35|     345.00000        2415.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

     SECTION TOTALS                       |           $     1,093,216.41|           $     1,124,306.12|           $     1,145,386.89

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,093,216.41|           $     1,124,306.12|           $     1,145,386.89

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP INTERSECTION IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   58600.00000       58600.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                5792.000  CY   |      10.40000       60236.80|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 130.000  CY   |      13.05000        1696.50|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 407.000  CY   |      21.46000        8734.22|                             |

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |   10200.00000       10200.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 250000                  25.000  CY   |      22.64000         566.00|                             |

  SEDIMENT REMOVAL                        |                             |                             |

0070 251000                2339.000  LF   |       2.15000        5028.85|                             |

  SILT FENCE                              |                             |                             |

0080 252000                   1.000  EACH |     257.00000         257.00|                             |

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 252002                   6.000  EACH |     258.00000        1548.00|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 254000                  69.000  TON  |      50.70000        3498.30|                             |

  STONE CHECK DAM                         |                             |                             |

0110 268000                  75.000  TON  |      43.50000        3262.50|                             |

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1789.000  CY   |      46.10000       82472.90|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 401645                 881.000  TON  |      81.00000       71361.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0140 401648                 537.000  TON  |      73.84000       39652.08|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0150 401651                1151.000  TON  |      70.35000       80972.85|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |

0160 401663                1068.000  TON  |      70.75000       75561.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 612021                 330.000  LF   |      42.82000       14130.60|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0180 612022                  32.000  LF   |      61.05000        1953.60|                             |

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0190 612529                 395.000  LF   |       6.00000        2370.00|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0200 614002                  30.000  LF   |      59.82000        1794.60|                             |

  GALVANIZED CORRUGATED STEEL PIPE, 15",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0210 617002                   2.000  EACH |     832.00000        1664.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0220 617003                   1.000  EACH |     961.00000         961.00|                             |

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0230 701010                 315.000  LF   |      21.44000        6753.60|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0240 701011                 482.000  LF   |      22.44000       10816.08|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0250 701022                  90.000  LF   |      23.98000        2158.20|                             |

  IPCC CURB & GUTTER, TYPE 3-8            |                             |                             |

0260 701028                 499.000  LF   |      23.68000       11816.32|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0270 705001                2197.000  SF   |       6.45000       14170.65|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0280 705002                1290.000  SF   |       8.04000       10371.60|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0290 705007                  44.000  SF   |      31.50000        1386.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0300 708051                   2.000  EACH |    2325.00000        4650.00|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0310 712005                  57.000  SY   |      68.10000        3881.70|                             |

  RIPRAP, R-4                             |                             |                             |

0320 713003                  57.000  SY   |       5.48000         312.36|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0330 718511                   1.000  EACH |    3789.00000        3789.00|                             |

  CURB/SIDEWALK OPENING                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 727015                   5.000  EACH |     342.00000        1710.00|                             |

  MONUMENTS                               |                             |                             |

0350 732002                5856.000  SY   |       3.62000       21198.72|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0360 733002                3130.000  SY   |       1.72000        5383.60|                             |

  TOPSOILING, 6" DEPTH                    |                             |                             |

0370 734013                8986.000  SY   |       0.30000        2695.80|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735534                8392.000  SY   |       0.57000        4783.44|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0390 735535                 594.000  SY   |       1.88000        1116.72|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0400 743004                  30.000  EADY |      68.25000        2047.50|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743005                 150.000  EADY |      85.00000       12750.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0420 743006               15450.000  EADY |       0.16000        2472.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0430 743010                 300.000  EADY |     172.00000       51600.00|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 743057                 960.000  HOUR |      40.83000       39196.80|                             |

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0450 743066                 192.000  HOUR |      60.62000       11639.04|                             |

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0460 743504                  26.000  EACH |     126.00000        3276.00|                             |

  WARNING SIGNS                           |                             |                             |

0470 743524                   8.000  EACH |      69.00000         552.00|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0480 744506                   4.000  EACH |    3471.00000       13884.00|                             |

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0490 744520                  17.000  EACH |     710.00000       12070.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 744523                   2.000  EACH |    1026.00000        2052.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 745524                2050.000  LF   |       3.69000        7564.50|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0520 745527                3075.000  LF   |       9.38000       28843.50|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745528                 145.000  LF   |       4.90000         710.50|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0540 745535                  18.000  LF   |       1.05000          18.90|                             |

  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0550 745543                1215.000  LF   |      23.14000       28115.10|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0560 745544                3463.000  LF   |       3.82000       13228.66|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0570 745545                  50.000  LF   |      10.52000         526.00|                             |

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0580 745547                 665.000  LF   |       3.68000        2447.20|                             |

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0590 746513                3265.000  LF   |       0.84000        2742.60|                             |

  CABLES, 1/#8 AWG                        |                             |                             |

0600 746515                1195.000  LF   |       1.05000        1254.75|                             |

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0610 746516                   1.000  EACH |    2104.00000        2104.00|                             |

  SERVICE INSTALLATION                    |                             |                             |

0620 746517                   6.000  EACH |    3850.00000       23100.00|                             |

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0630 746714                   2.000  EACH |    2104.00000        4208.00|                             |

  ELECTRIC SERVICE ON WOOD POLE           |                             |                             |

0640 746774                 350.000  LF   |      21.03000        7360.50|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0650 746778                   1.000  EACH |     174.00000         174.00|                             |

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  ABOVEGROUND                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 746779                   1.000  EACH |     279.00000         279.00|                             |

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  UNDERGROUND
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 746816                   8.000  EACH |     131.47000        1051.76|                             |

  REMOVAL OF LUMINAIRE                    |                             |                             |

0680 746847                   9.000  EACH |    2000.00000       18000.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0690 746850                   2.000  EACH |     632.00000        1264.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0700 746852                   6.000  EACH |     626.00000        3756.00|                             |

  POLE BASE, TYPE 6                       |                             |                             |

0710 747505                   3.000  EACH |     132.00000         396.00|                             |

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0720 747506                   3.000  EACH |     263.00000         789.00|                             |

  CABINET BASE                            |                             |                             |

0730 747508                   1.000  EACH |    4507.00000        4507.00|                             |

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0740 748015                 978.000  SF   |       4.20000        4107.60|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0750 748019               12600.000  LF   |       0.20000        2520.00|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0760 748027                 387.000  LF   |       3.15000        1219.05|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0770 748530                 992.000  SF   |       4.20000        4166.40|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0780 748548               12081.000  LF   |       0.41000        4953.21|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0790 749687                  65.000  EACH |      67.20000        4368.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0800 749688                   6.000  EACH |     133.35000         800.10|                             |

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0810 749690                  90.000  SF   |      18.90000        1701.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/12

                                                                                                                   PAGE : 001 -25

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0820 758000                 597.000  SY   |      15.42000        9205.74|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

  ETC.



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/12

                                                                                                                   PAGE : 001 -26

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

     CALL ORDER   : 001                     CONTRACT ID : T200600801.01                COUNTIES : KENT

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |GEORGE & LYNCH INC           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 759006                   5.000  EAMO |    3180.00000       15900.00|                             |

  FIELD OFFICE, TYPE III                  |                             |                             |

0840 760504                4338.000  LF   |       1.36000        5899.68|                             |

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

0850 760507               19998.000  SYIN |       0.81000       16198.38|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0860 762001                3626.000  LF   |       1.62000        5874.12|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0870 762002                  50.000  LF   |       5.48000         274.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0880 763000                          LUMP |   64000.00000       64000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0890 763500                          LUMP |   63400.00000       63400.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0900 763501                          LUMP |   33500.00000       33500.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0930 746889                   7.000  EACH |    1263.00000        8841.00|                             |

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0940 746594                   7.000  EACH |     342.00000        2394.00|                             |

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

     SECTION TOTALS                       |           $     1,186,818.18|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,186,818.18|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 9         %|                            %|                            %

====================================================================================================================================


